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TABULATION OF BIDS

LETTING NO.
LETTING DATE
LETTING TIME

20121101 CONTRACT ID : C18556 COUNTIES : PUEBLO
11701712 REGION : 2
10:00 AM CONTRACT TIME : 189 WORK DAYS

TERRAIN - URBAN PROJECT(S) : NHO503-074

CONTRACT DESCRIPTION :

Project: NH 0503-074

PCN: 18556

Description: US 50 - Baltimore to Wills

This project will has three portions: widening of US 50
between Baltimore Ave. and Wills Blvd., Overlay on US 50
between MP 312.8 to MP 314.5, and Overlay on 1-25 from MP
100.1 to MP 101.1 (work includeds bridge deck rehabilitation
work on structures K-18-EA and K-18-EB located on I1-25 at MP
100.68) .

The widening work on US 50 consists of Removal of Asphalt
Mat, Unclassified Excavation (Special), ABC (Class 6), 5" of
HMA, Curb and Gutter, Signal, Sidewalk, Concrete Curb Ramps,
Signing and Striping.

The work on US 50 (overlay) consists of the following items;
Removal of Saw Cutting Asphalt Mat (10 Inch), Removal of
Asphalt Mat (Planing), 2 1/2" of HMA, and Concrete Curb
Ramps.

The work on 1-25 (overlay and deck rehabilitation) consists
of the following items; Removal of Saw Cutting Asphalt Mat
(10 Inch), Removal of Asphalt Mat (Planing), 2 of HMA and
Removal of Poertions of Structure (Class 2 and Class 3),
Waterprrofing (Membrane), HMA, Sawing and sealing Deck
Joints, Concrete Class D (Special) and Reinforcing Steel
(Epoxy Coated) .

TOTAL % OF % OF
RANK  VENDOR VENDOR NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 5,076,086.00 86.1321% 100.0000%
1 160A KIRKLAND CONSTRUCTION, R_L.L.P. $ 5,893,376.00 100.0000% 116.1008%
2 025A TONY J. BELTRAMO AND SONS INCORPORATED $ 5,972,713.10 101.3462% 117.6637%
3 701A ROCKY MOUNTAIN MATERIALS AND ASPHALT, INC. $ 6,498,944 .05 110.2754% 128.0306%

0 ) -EST-

( 1) 160A IC 2 ) 025A
ENGINEER"S ESTIMATE K

IRKLAND CONSTRUCTION, RL]JTONY J. BELTRAMO & SONS,

| |
| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT ] UNIT PRICE AMOUNT ] UNIT PRICE AMOUNT
+ +
SECTION 0001  BID ITEMS | |
| |
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IC 0) -EST- IC 1) 160A I 2 ) 025A
IENGINEER"S ESTIMATE [KIRKLAND CONSTRUCTION, RL|TONY J. BELTRAMO & SONS,
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
201-00000 Clear and Grub 1.000 L S | 60000000 6000.00]  50000.0000  50000.00]  43000.0000  43000.00
202-00010 Rem Tree 6.000 EACH| 200.0000 1200.00]| 200.0000 1200.00] 400.0000 2400.00
202-00015 Rem Headwall 2.000 EACH|]  5000.0000  10000.00] 1000.0000 2000.00] 350.0000 700.00
202-00019 Rem Inlet 2.000 EACH|]  5000.0000  10000.00] 1200.0000 2400.00] 500.0000 1000.00
202-00021 Rem Manhole 3.000 EACH| 600.0000 1800.00] 1200.0000 3600.00] 500.0000 1500.00
202-00035 Rem Pipe 620.000 LF | 13.0000 8060.00] 20.0000  12400.00] 10.0000 6200.00
202-00037 Rem of End Section 6.000 EACH| 200.0000 1200.00] 500.0000 3000.00] 250.0000 1500.00
202-00090 Rem Delineator 8.000 EACH]| 10.0000 80.00] 15.0000 120.00] 5.0000 40.00
202-00195 Rem of Median Cover 77.000 SY | 4.5000 346.50] 20.0000 1540.00]| 21.0000 1617.00
202-00200 Rem Sidewalk 871.000 SY | 6.5000 5661.50]| 20.0000  17420.00] 21.0000  18291.00
202-00203 Rem Curb and Gutter 1121.000 LF | 4.0000 4484 .00 10.0000  11210.00] 7.0000 7847.00
202-00206 Rem Conc Curb Ramp 256.000 SY | 36.0000 9216.00] 20.0000 5120.00] 21.0000 5376.00
202-00210 Rem Conc Pavement 354.000 SY | 5.7500 2035.50] 20.0000 7080.00]| 21.0000 7434.00
202-00220 Rem Asphalt Mat 3556.000 SY | 3.5000  12446.00] 8.0000  28448.00]| 11.7000  41605.20
202-00240 Rem Asphalt Mat (Planing)  153246.000 SY | 2.0000  306492.00] 2.0000  306492.00] 3.7500 574672.50
202-00246 Rem Asphalt Mat (Planing)( 1043.000 SY | 10.0000  10430.00] 20.0000  20860.00] 6.8000 7092.40
202-00453 Rem Port Present Str (2) 1043.000 SY | 200.0000  208600.00] 250.0000 260750.00] 227.0000 236761.00
202-00460 Rem Port Present Str (3) 104.000 SY | 300.0000  31200.00] 220.0000  22880.00] 300.0000  31200.00
202-00810 Rem Ground Sign 8.000 EACH| 110.0000 880.00] 80.0000 640.00] 85.0000 680.00
202-00827 Rem of Pull Box 4.000 EACH| 300.0000 1200.00] 115.0000 460.00] 150.0000 600.00
202-00831 Rem Traf Sig Head 20.000 EACH] 85.0000 1700.00]| 60.0000 1200.00]| 25.0000 500.00
202-00840 Rem Traf Sig Pole 4.000 EACH| 800.0000 3200.00] 1200.0000 4800.00] 600.0000 2400.00
202-00858 Rem Pedestal Pole 2.000 EACH]| 250.0000 500.00] 300.0000 600.00] 75.0000 150.00
202-04001 Plug Culvert 1.000 EACH] 1500.0000 1500.00] 1500.0000 1500.00] 1000.0000 1000.00
202-05004 Sawing Concrete (4 In) 1844.000 LF | 2.0000 3688.00] 6.0000  11064.00] 4.0000 7376.00
202-05030 Sawing Asphalt Mat (10 In) 4192.000 LF | 2.5000  10480.00] 4.0000  16768.00] 2.0000 838400
203-00012 Uncl Excav (CIP) (Spec) 4228.000 CY | 7.0000  29596.00] 25.0000  105700.00] 22.0000  93016.00
203-00060 Emb Matl (CIP) 315.000 CY | 10.0000 3150.00] 40.0000  12600.00] 22.0000 6930.00
203-01594 Combination Loader 10.000 HOUR| 100.0000 1000.00] 100.0000 1000.00] 65.0000 650.00
203-01597 Potholing 1000.000 HOUR| 120.0000  120000.00] 120.0000  120000.00] 65.0000  65000.00
203-01622 Sweeping (With Pickup Broo 615.000 HOUR| 70.0000  43050.00] 150.0000  92250.00] 40.0000  24600.00
206-00100 Str Bkfl (CL 1) 20.000 CY | 16.0000 320.00] 50.0000 1000.00]| 110.0000 2200.00
208-00002 Erosion Log (12 In) 156.000 LF | 5.0000 780.00] 7.0000 1092.00]| 5.0000 780.00
208-00011 Erosion Bales (Weed Free) 50.000 EACH] 100.0000 5000.00] 20.0000 1000.00] 15.0000 750.00
208-00020 Silt Fence 1692.000 LF | 1.5000 2538.00] 2.0000 3384.00] 25000 4230.00
208-00034 Gravel Bag 1000.000 LF | 7.5000 7500.00] 6.0000 6000.00] 10.0000  10000.00
208-00045 Conc Washout Str 2.000 EACH| 800.0000 1600.00]| 1000.0000 2000.00] 1500.0000 3000.00
208-00051 Storm Drain Inlet Protecti 920.000 LF | 8.5000 7820.00| 10.0000 9200.00] 10.0000 9200.00
208-00052 Storm Drain Inlet Protecti 100.000 LF | 6.5000 650.00] 10.0000 1000.00]| 12.0000 1200.00
208-00070 Vehicle Tracking Pad 4.000 EACH| 1500.0000 6000.00]  2000.0000 8000.00] 1500.0000 600000
208-00103 Removal and Disposal of Se 100.000 HOUR] 50.0000 5000.00] 47.0000 4700.00] 45.0000 4500.00
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208-00105 Removal and Disposal of Se 100.000 HOUR] 90.0000 9000.00] 86.0000 8600.00] 45.0000 4500.00

208-00106 Sweeping (Sediment Removal 200.000 HOUR| 110.0000  22000.00] 50.0000  10000.00] 30.0000 600000

208-00107 Rem Trash 60.000 HOUR| 50.0000 3000.00] 45.0000 2700.00] 65.0000 3900.00

208-00205 Erosion Control Supervisor 124.000 HOUR] 80.0000 9920.00] 50.0000 6200.00]| 85.0000  10540.00

210-00050 Res Fire Hydrant 2.000 EACH]  2500.0000 5000.00] 6000.0000  12000.00]  3700.0000 7400.00

210-00810 Res Ground Sign 7.000 EACH]| 200.0000 1400.00]| 500.0000 3500.00] 425.0000 2975.00

210-00815 Res Sign Panel 3.000 EACH| 70.0000 210.00] 60.0000 180.00] 185.0000 555.00

210-00831 Res Traf Sig Head 2.000 EACH]| 200.0000 400.00] 185.0000 370.00] 75.0000 150.00

210-02510 Relay Sprinkler System 1.000 L S 500.0000 500.00] 10000.0000  10000.00]  5000.0000 500000

210-04010 Adj Manhole 37.000 EACH]| 550.0000  20350.00] 1000.0000  37000.00] 700.0000  25900.00

210-04015 Modify Manhole 1.000 EACH] 1000.0000 1000.00]  2000.0000 2000.00]  2100.0000 2100.00

210-04050 Adj Valve Box 38.000 EACH] 140.0000 5320.00] 500.0000  19000.00] 350.0000  13300.00

212-00006 Seeding (Native) 0.050 ACRE]| 1000.0000 50.00]  10000.0000 500.00]  13000.0000 650.00

212-00032 Soil Conditioning 0.050 ACRE|]  2000.0000 100.00]  20000.0000 1000.00]  3000.0000 150.00

212-00050 Sod 460.000 SF | 0.5000 230.00] 2.0000 920.00 1.0000 460.00

212-01200 Landscape Restoration 1.000 L S |  2000.0000 2000.00] 15000.0000  15000.00] 21000.0000  21000.00

213-00002 Mulching (Weed Free Hay) 0.050 ACRE]| 1500.0000 75.00]  20000.0000 1000.00]  3000.0000 150.00

213-00061 Mulch Tackifier 15.000 LB | 2.5000 37.50] 5.0000 75.00] 10.0000 150.00

213-00065 Inorg Mulch 198.000 CY | 85.0000  16830.00] 60.0000  11880.00] 78.0000  15444.00

213-00070 Landscape Weed Barr Fabric 1800.000 SY | 5.0000 9000.00] 2.5000 4500.00] 2.0000 3600.00

216-00042 Soil Retent Blanket (BioD 220.000 SY | 2.0000 440.00] 3.0000 660.00]| 4.0000 880.00

217-00010 Pre-Emergent Herbicide 1800.000 SY | 100.0000  180000.00] 2.0000 3600.00] 0.2500 450.00

240-00010 Rem of Nests 5.000 HOUR]| 25.0000 125.00] 100.0000 500.00] 110.0000 550.00

240-00020 Netting 20.000 SY | 50.0000 1000.00] 100.0000 2000.00] 25.0000 500.00

304-06000 ABC (CL 6) 5575.000 TON | 16.5000  91987.50] 20.0000  111500.00] 22.4000 124880.00

403-00720 HMA (Patching) (Asph) 13.000 TON | 150.0000 1950.00]| 175.0000 2275.00] 207 .0000 2691.00

403-34841 HMA (Gr SX) (100) (PG 64-2  10298.000 TON | 72.0000  741456.00] 87.0000 895926.00] 76.6500  789341.70

403-34871 HMA (Gr SX) (100) (PG 76-2  16806.000 TON | 80.0000 1344480.00] 97.0000 1630182.00] 89.6500 1506657.90

411-10255 Emul Asph (SS) 8784.000 GAL | 3.0000  26352.00] 2.0000  17568.00] 4.6000  40406.40

503-00036 Drilled Caisson (36 In) 40.000 LF | 275.0000  11000.00] 450.0000  18000.00] 350.0000  14000.00

503-00048 Drilled Caisson (48 In) 42.000 LF | 350.0000  14700.00] 700.0000  29400.00] 400.0000  16800.00

506-00209 Riprap (9 In) 2.000 CY | 110.0000 220.00] 100.0000 200.00] 100.0000 200.00

515-00120 Waterproofing (Membrane) 1043.000 SY | 15.0000  15645.00] 14.0000  14602.00] 12.0000  12516.00

518-03000 Saw and Seal Br Joint 126.000 LF | 8.0000 1008.00]| 25.0000 3150.00] 20.0000 2520.00

601-03041 Conc CL D (Bridge) (Spec) 116.000 CY | 1100.0000  127600.00] 700.0000  81200.00] 575.0000  66700.00

602-00020 Reinf Steel (Epoxy) 2700.000 LB | 0.9000 2430.00] 2.5000 6750.00] 2.0000 5400.00

603-01185 18 In RCP (CIP) 902.000 LF | 60.0000  54120.00] 85.0000  76670.00] 151.7500 136878.50

603-01305 30 In RCP (CIP) 316.000 LF | 85.0000  26860.00] 150.0000  47400.00] 170.2500  53799.00

603-02245 30x19 In RCP (CIP) 75.000 LF | 120.0000 9000.00] 150.0000  11250.00] 181.2500  13593.75

603-05018 18 In RCES 1.000 EACH| 780.0000 780.00] 900.0000 900.00] 1100.0000 1100.00

603-05030 30 In RCES 1.000 EACH] 2500.0000 2500.00] 1500.0000 1500.00] 1300.0000 1300.00
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604-19105 Inlet Ty R L5 (5 Ft) 1.000 EACH|]  4000.0000 4000.00]  4000.0000 4000.00]  4800.0000 4800.00

604-19305 Inlet Ty R L15 (5 Ft) 8.000 EACH| 7000.0000  56000.00] 6500.0000  52000.00]  8400.0000  67200.00

604-30005 MH Slab Base (5 Ft) 8.000 EACH|  2100.0000  16800.00]  2500.0000  20000.00]  4200.0000  33600.00

604-30010 MH Slab Base (10 Ft) 5.000 EACH|  2500.0000  12500.00]  3000.0000  15000.00]  5200.0000  26000.00

608-00000 Conc Sidewalk 445.000 SY | 45.0000  20025.00] 36.0000  16020.00] 36.7500  16353.75

608-00010 Conc Curb Ramp 751.000 SY | 90.0000  67590.00] 50.0000  37550.00] 45.5000  34170.50

608-00015 Detectable Warnings 552.000 SF | 32.0000  17664.00] 50.0000  27600.00] 52.0000  28704.00

608-00020 Conc Bikeway 490.000 SY | 45.0000  22050.00] 37.0000  18130.00] 39.5000  19355.00

609-20010 Curb Ty 2 B 44.000 LF | 170.0000 7480.00| 20.0000 880.00]| 22.0000 968.00

609-21011 C and G Ty 2 I-M 481.000 LF | 10.5000 5050.50] 20.0000 9620.00] 22.0000  10582.00

609-21020 C and G Ty 2 11-B 433.000 LF | 12..5000 5412 _50] 20.0000 8660.00] 22.0000 952600

609-21021 C and G Ty 2 11-M 2042.000 LF | 8.0000  16336.00] 15.0000  30630.00] 16.7500  34203.50

610-00020 Median Cover (Pattern Conc 179.000 SF | 5.5000 984.50] 10.0000 1790.00]| 11.5000 2058.50

613-00206 2 In Elec Cond (Bored) 1022.000 LF | 8.0000 8176.00] 15.0000  15330.00] 10.5000  10731.00

613-00306 3 In Elec Cond (Bored) 924.000 LF | 15.0000  13860.00] 18.0000  16632.00] 11.7500  10857.00

613-01200 2 In Elec Cond (P) 2875.000 LF | 10.0000  28750.00] 10.0000  28750.00] 9.5000  27312.50

613-01300 3 In Elec Cond (P) 222.000 LF | 12.0000 2664.00]| 14.0000 3108.00] 10.5000 2331.00

613-07034 Pull Box (24''x36"x18") 7.000 EACH| 850.0000 5950.00] 800.0000 5600.00] 525.0000 3675.00

613-10000 Wiring 1.000 L S | 15000.0000  15000.00]  30000.0000  30000.00] 27000.0000  27000.00

613-20200 Inst Lumin 41.000 EACH]| 500.0000  20500.00] 230.0000 9430.00] 225.0000 9225.00

613-34400 Light Std Metal (40 Ft) 21.000 EACH|  2000.0000  42000.00]  2800.0000  58800.00]  3192.0000  67032.00

613-40010 Light Std Foundation 21.000 EACH] 750.0000  15750.00] 1000.0000  21000.00] 830.0000  17430.00

614-00011 Sign Panel (CL I) 133.000 SF | 20.0000 2660.00] 20.0000 2660.00] 33.0000 4389.00

614-00012 Sign Panel (CL I1) 98.000 SF | 22.0000 2156.00]| 25.0000 2450.00] 18.0000 1764.00

614-01573 Steel Sign Supp (2-1/2 Rd 4.000 EACH]| 375.0000 1500.00]| 450.0000 1800.00]| 385.0000 1540.00

614-01583 Stl Sign Supp (2-1/2 In Rd 6.000 EACH| 380.0000 2280.00] 475.0000 2850.00] 485.0000 2910.00

614-70150 Ped Sig Face (16) (Countdo 12.000 EACH| 475.0000 5700.00] 600.0000 7200.00]| 530.0000 6360.00

614-70336 Traf Sig Face (12-12-12) 14.000 EACH| 675.0000 9450.00] 750.0000  10500.00] 640.0000 8960.00

614-70448 Traf Sig Face (12-12-12-12
614-72858 Ped Pole (3.5 In) -
614-72860 Ped Push Button 27.
614-72886 Intersection Detect Sys (C
614-81135 Sig-Light Pole Steel (1-35
614-81150 Sig-Light Pole Steel (1-50
614-81160 Sig-Light Pole Steel (1-60
614-81165 Sig-Light Pole Steel (1-65
614-84000 Traf Sig Ped Pole Steel
614-85045 Truck w/Mtd Atten & Flash
620-00002 Field Office (CL 2)
620-00012 Field Lab (CL 2)

620-00020 Sanitary Facility
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------------------------------------------------------ e

622-00550 Wheel Stop (Conc) 25.000 EACH| 80.0000 2000.00] 200.0000 5000.00] 132.0000 3300.00

625-00000 Const Surveying 1.000 L S | 20000.0000  20000.00] 40000.0000  40000.00] 59100.0000  59100.00

626-00000 Mobi lization 1.000 L S | 250000.0000 250000.00] 375000.0000 375000.00] 593700.0000 593700.00

626-01000 Public Info Services 1.000 L S | 50000000 5000.00] 20000.0000  20000.00] 50000000 500000

627-00003 Thermoplastic Pvmt Mkg (In 9508.000 SF | 8.7500  83195.00] 11.5000  109342.00] 11.5000  109342.00

627-00005 Epoxy Pvmt Mkg 458.000 GAL | 60.0000  27480.00] 85.0000  38930.00] 75.0000  34350.00

627-30405 Preform Thermoplastic Pvmt 1644.000 SF | 112.0000  184128.00] 17.0000  27948.00] 15.5000  25482.00

629-01210 Adjust Monument Box 3.000 EACH| 150.0000 450.00] 1000.0000 3000.00] 500.0000 1500.00

630-00000 Flagging 2620.000 HOUR]| 20.0000  52400.00] 28.0000  73360.00] 24.0000  62880.00

630-00007 Traf Ctrl Inspection 91.000 DAY | 85.0000 7735.00] 115.0000  10465.00] 100.0000 9100.00

630-00012 Traf Ctrl Mgmt 208.000 DAY | 450.0000  93600.00]| 550.0000  114400.00] 475.0000  98800.00

630-00015 Uniformed Traf Ctrl Coordi 95.000 HOUR| 100.0000 9500.00]| 10.0000 950.00] 1.0000 95.00

630-80002 Flash Beacon (Solar) 16.000 EACH| 750.0000  12000.00] 500.0000 8000.00] 400.0000 6400.00

630-80305 Flagging Station Light 4.000 EACH| 500.0000 2000.00] 1800.0000 7200.00]| 1500.0000 600000

630-80335 Barricade (3 M-A) (Temp) 4.000 EACH| 100.0000 400.00] 60.0000 240.00] 50.0000 200.00

630-80341 Const Traf Sign (A) 10.000 EACH| 40.0000 400.00] 20.0000 200.00] 15.0000 150.00

630-80342 Const Traf Sign (B) 143.000 EACH]| 50.0000 7150.00] 25.0000 3575.00] 20.0000 2860.00

630-80343 Const Traf Sign (C) 8.000 EACH| 60.0000 480.00] 30.0000 240.00] 25.0000 200.00

630-80348 Const Info Sign 4.000 EACH]| 300.0000 1200.00] 250.0000 1000.00] 200.0000 800.00

630-80355 Port Mesg Panel 4.000 EACH| 6000.0000  24000.00] 6500.0000  26000.00] 7500.0000  30000.00

630-80358 Flash Arrow Panel (C Ty) 6.000 EACH| 1000.0000 6000.00| 300.0000 1800.00]| 500.0000 3000.00

630-80360 Drum Channel Dev 300.000 EACH| 30.0000 9000.00] 25.0000 7500.00] 30.0000 9000.00

630-80370 Conc Barrier (Temp) 1600.000 LF | 30.0000  48000.00] 50.0000  80000.00] 42.0000  67200.00

630-80380 Traffic Cone 200.000 EACH| 7.0000 1400.00] 20.0000 4000.00] 15.0000 3000.00

630-85010 Impact Atten (Temp) 3.000 EACH]| 2500.0000 7500.00]| 600.0000 1800.00]| 2200.0000 6600.00
| | |

SECTION TOTALS 1 $ 5,076,086.00] $ 5,893,376.00] $ 5,972,713.10

—————————————————————————————————————————————————————— e
|

CONTRACT TOTALS $ 5,076,086.00] $ 5,893,376.00] $ 5,972,713.10




COLORADO DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

LETTING NO. : 20121101 CONTRACT ID : C18556
LETTING DATE : 11/01/12 REGION : 2
LETTING TIME : 10:00 AM
IC 3 ) 701A |
|]ROCKY MOUNTAIN MATERIALS |
| |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
------------------------------------------------------ PRy M
SECTION 0001 BID ITEMS | |
| |
201-00000 Clear and Grub 1.000 L S | 40904 .4600 40904 .46]
202-00010 Rem Tree 6.000 EACH] 1097.2100 6583.26]
202-00015 Rem Headwall 2.000 EACH] 796.8900 1593.78]
202-00019 Rem Inlet 2.000 EACH] 1562.1900 3124 .38]
202-00021 Rem Manhole 3.000 EACH] 520.7300 1562.19]
202-00035 Rem Pipe 620.000 LF | 20.3100 12592 .20]
202-00037 Rem of End Section 6.000 EACH] 179.6500 1077 .90]
202-00090 Rem Delineator 8.000 EACH] 11.3500 90.80]
202-00195 Rem of Median Cover 77.000 SY | 12.1900 938.63]
202-00200 Rem Sidewalk 871.000 SY | 10.2300 8910.33]
202-00203 Rem Curb and Gutter 1121.000 LF | 5.6500 6333.65]
202-00206 Rem Conc Curb Ramp 256.000 Sy | 17.2200 4408.32]
202-00210 Rem Conc Pavement 354.000 Sy | 28.2200 9989.88]
202-00220 Rem Asphalt Mat 3556.000 SY | 17.2200 61234 .32]
202-00240 Rem Asphalt Mat (Planing) 153246.000 SY | 4.3300 663555.18]
202-00246 Rem Asphalt Mat (Planing)( 1043.000 SY | 17.1400 17877.02]
202-00453 Rem Port Present Str (2) 1043.000 SY | 257.5400 268614.22]
202-00460 Rem Port Present Str (3) 104.000 SY | 226.9000 23597.60]
202-00810 Rem Ground Sign 8.000 EACH] 73.7400 589.92]
202-00827 Rem of Pull Box 4._.000 EACH] 113.4500 453.80]
202-00831 Rem Traf Sig Head 20.000 EACH] 56.7300 1134 .60]
202-00840 Rem Traf Sig Pole 4.000 EACH] 567.2600 2269.04]
202-00858 Rem Pedestal Pole 2.000 EACH] 113.4500 226.90]
202-04001 Plug Culvert 1.000 EACH] 5957.2700 5957 .27]
202-05004 Sawing Concrete (4 In) 1844.000 LF | 1.7600 3245 _44]
202-05030 Sawing Asphalt Mat (10 In) 4192.000 LF | 1.8700 7839.04]
203-00012 uUncl Excav (CIP) (Spec) 4228.000 CY | 30.1100 127305.08]
203-00060 Emb Matl (CIP) 315.000 CY | 7.9900 2516.85]
203-01594 Combination Loader 10.000 HOUR] 141.5300 1415.30]
203-01597 Potholing 1000.000 HOUR] 319.1900 319190.00]
203-01622 Sweeping (With Pickup Broo 615.000 HOUR]| 149.3700 91862.55]
206-00100 Str Bkfl (CL 1) 20.000 CY | 82.6800 1653.60]
208-00002 Erosion Log (12 In) 156.000 LF | 6.0700 946.92]|
208-00011 Erosion Bales (Weed Free) 50.000 EACH] 16.5600 828.00]
208-00020 Silt Fence 1692.000 LF | 1.4700 2487 .24]
208-00034 Gravel Bag 1000.000 LF | 5.4500 5450.00]
208-00045 Conc Washout Str 2.000 EACH] 3534.8900 7069.78]
208-00051 Storm Drain Inlet Protecti 920.000 LF | 8.8900 8178.80]
208-00052 Storm Drain Inlet Protecti 100.000 LF | 9.0900 909.00]
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208-00070 Vehicle Tracking Pad 4.000 EACH] 2836.3000 11345.20]
208-00103 Removal and Disposal of Se 100.000 HOUR] 45.3800 4538.00]
208-00105 Removal and Disposal of Se 100.000 HOUR] 97 .5700 9757 .00]
208-00106 Sweeping (Sediment Removal 200.000 HOUR] 149.3700 29874.00]
208-00107 Rem Trash 60.000 HOUR] 129.8500 7791.00]
208-00205 Erosion Control Supervisor 124 _.000 HOUR] 75.0200 9302.48]
210-00050 Res Fire Hydrant 2.000 EACH] 5716.7800 11433.56]
210-00810 Res Ground Sign 7.000 EACH] 453.8100 3176.67]
210-00815 Res Sign Panel 3.000 EACH] 56.7300 170.19]
210-00831 Res Traf Sig Head 2.000 EACH] 96.4400 192 .88]|
210-02510 Relay Sprinkler System 1.000 L S | 8225.2600 8225.26]
210-04010 Adj Manhole 37.000 EACH] 766.2100 28349 .77]
210-04015 Modify Manhole 1.000 EACH] 4673.6200 4673.62]
210-04050 Adj Valve Box 38.000 EACH] 333.3700 12668.06]
212-00006 Seeding (Native) 0.050 ACRE] 2609.4000 130.47]
212-00032 Soil Conditioning 0.050 ACRE] 2836.2000 141.81]
212-00050 Sod 460.000 SF | 1.1300 519.80]
212-01200 Landscape Restoration 1.000 L S| 17585.0400 17585.04]
213-00002 Mulching (Weed Free Hay) 0.050 ACRE] 2620.8000 131.04]
213-00061 Mulch Tackifier 15.000 LB | 3.4100 51.15]
213-00065 Inorg Mulch 198.000 CY | 98.7500 19552 .50]
213-00070 Landscape Weed Barr Fabric 1800.000 sy | 2.4900 4482 .00]
216-00042 Soil Retent Blanket (BioD 220.000 sy | 2.7600 607.20]
217-00010 Pre-Emergent Herbicide 1800.000 Sy | 3.4000 6120.00]
240-00010 Rem of Nests 5.000 HOUR] 143.9900 719.95]
240-00020 Netting 20.000 sy | 63.6900 1273.80]
304-06000 ABC (CL 6) 5575.000 TON | 27.7900  154929.25]
403-00720 HMA (Patching) (Asph) 13.000 TON | 388.3500 5048.55]
403-34841 HMA (Gr SX) (100) (PG 64-2 10298.000 TON | 82.5000 849585.00]
403-34871 HMA (Gr SX) (100) (PG 76-2 16806.000 TON | 86.4300 1452542.58]
411-10255 Emul Asph (SS) 8784.000 GAL | 5.5000 48312.00]
503-00036 Drilled Caisson (36 In) 40.000 LF | 249.5900 9983.60]
503-00048 Drilled Caisson (48 In) 42.000 LF | 272.2800 11435.76]
506-00209 Riprap (9 In) 2.000 cYy | 113.4500 226.90]
515-00120 Waterproofing (Membrane) 1043.000 Sy | 13.6100 14195.23]
518-03000 Saw and Seal Br Joint 126.000 LF | 22.6900 2858.94]
601-03041 Conc CL D (Bridge) (Spec) 116.000 CY | 652.3500 75672.60]
602-00020 Reinf Steel (Epoxy) 2700.000 LB | 2.2700 6129.00]
603-01185 18 In RCP (CIP) 902.000 LF | 110.0300 99247.06]
603-01305 30 In RCP (CIP) 316.000 LF | 244.0300 77113.48]
I

603-02245 30x19 In RCP (CIP) 75.000 LF
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603-05018 18 In RCES 1.000 EACH] 943.2900 943.29]
603-05030 30 In RCES 1.000 EACH] 1231.4600 1231.46]
604-19105 Inlet Ty R L5 (6 Ft) 1.000 EACH] 2844 .7300 2844 73]
604-19305 Inlet Ty R L15 (5 Ft) 8.000 EACH] 28449000 22759.20]
604-30005 MH Slab Base (5 Ft) 8.000 EACH] 1562.1400 12497 .12]
604-30010 MH Slab Base (10 Ft) 5.000 EACH] 2242 .8500 11214 _25]
608-00000 Conc Sidewalk 445.000 SY | 39.6100 17626 .45]
608-00010 Conc Curb Ramp 751.000 Sy | 160.9300 120858.43]
608-00015 Detectable Warnings 552.000 SF | 4.8200 2660.64|
608-00020 Conc Bikeway 490.000 SY | 48.5200 23774.80]
609-20010 Curb Ty 2 B 44._.000 LF | 27.9700 1230.68]|
609-21011 C and G Ty 2 1-M 481.000 LF | 21.6800 10428.08]
609-21020 C and G Ty 2 11-B 433.000 LF | 24.6600 10677.78]
609-21021 C and G Ty 2 11-M 2042.000 LF | 23.0800 47129 .36]|
610-00020 Median Cover (Pattern Conc 179.000 SF | 14.7200 2634 .88]
613-00206 2 In Elec Cond (Bored) 1022.000 LF | 9.9300 10148.46]
613-00306 3 In Elec Cond (Bored) 924.000 LF | 12.4800 11531.52]
613-01200 2 In Elec Cond (P) 2875.000 LF | 9.0800 26105.00]
613-01300 3 In Elec Cond (P) 222.000 LF ] 10.2100 2266.62]
613-07034 Pull Box (24'"x36''x18") 7.000 EACH] 743.1100 5201.77]
613-10000 Wiring 1.000 L S| 16450.5200 16450.52]
613-20200 Inst Lumin 41.000 EACH] 226.9000 9302.90]
613-34400 Light Std Metal (40 Ft) 21.000 EACH] 2751.2100 57775.41]
613-40010 Light Std Foundation 21.000 EACH] 907.6100 19059.81]
614-00011 Sign Panel (CL 1) 133.000 SF | 19.2900 2565.57]
614-00012 Sign Panel (CL I11) 98.000 SF | 203.4000 19933.20]
614-01573 Steel Sign Supp (2-1/2 Rd 4.000 EACH] 425.4500 1701.80]
614-01583 Stl Sign Supp (2-1/2 In Rd 6.000 EACH| 453.8100 2722.86]
614-70150 Ped Sig Face (16) (Countdo 12.000 EACH] 550.2400 6602.88]
614-70336 Traf Sig Face (12-12-12) 14.000 EACH] 703.4000 9847.60]
614-70448 Traf Sig Face (12-12-12-12 6.000 EACH] 833.8700 5003.22]
614-72858 Ped Pole (3.5 In) 2.000 EACH] 1225.2800 2450.56|
614-72860 Ped Push Button 27.000 EACH] 1043.7600 28181.52]
614-72886 Intersection Detect Sys (C 4._.000 EACH] 6466.7600 25867.04]
614-81135 Sig-Light Pole Steel (1-35 1.000 EACH] 14260.9000 14260.90]
614-81150 Sig-Light Pole Steel (1-50 1.000 EACH] 15849.2300 15849 .23]
614-81160 Sig-Light Pole Steel (1-60 1.000 EACH] 22361.3700 22361.37]
614-81165 Sig-Light Pole Steel (1-65 1.000 EACH] 22894 .5900 22894 .59]
614-84000 Traf Sig Ped Pole Steel 2.000 EACH] 1361.4300 2722.86|
614-85045 Truck w/Mtd Atten & Flash 1.000 EACH] 9076.1500 9076.15]
620-00002 Field Office (CL 2) 1.000 EACH] 17891 .5000 17891.50]
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620-00012 Field Lab (CL 2) 1.000 EACH] 18757 .3600 18757 .36]
620-00020 Sanitary Facility 1.000 EACH] 9529.9600 9529.96]
622-00550 Wheel Stop (Conc) 25.000 EACH] 136.1400 3403.50]
625-00000 Const Surveying 1.000 L S| 35453.7100 35453.71]
626-00000 Mobilization 1.000 L S 293030.2400 293030.24]

626-01000 Public Info Services 1:000 LS

CONTRACT TOTALS

|

| 36526.5200 36526.52]
627-00003 Thermoplastic Pvmt Mkg (In 9508.000 SF | 22.1200 210316.96]
627-00005 Epoxy Pvmt Mkg 458.000 GAL | 130.4700 59755.26]
627-30405 Preform Thermoplastic Pvmt 1644 .000 SF | 26.0900 42891 .96]|
629-01210 Adjust Monument Box 3.000 EACH] 397.0800 1191.24]
630-00000 Flagging 2620.000 HOUR] 20.4200 53500.40]
630-00007 Traf Ctrl Inspection 91.000 DAY | 45.3800 4129.58]
630-00012 Traf Ctrl Mgmt 208.000 DAY | 671.9800 139771.84]
630-00015 Uniformed Traf Ctrl Coordi 95.000 HOUR] 90.7600 8622.20]
630-80002 Flash Beacon (Solar) 16.000 EACH] 1361.4200 21782.72]
630-80305 Flagging Station Light 4.000 EACH] 1361.4200 5445 _68]
630-80335 Barricade (3 M-A) (Temp) 4.000 EACH] 113.4500 453.80]
630-80341 Const Traf Sign (A) 10.000 EACH] 34.0400 340.40]
630-80342 Const Traf Sign (B) 143.000 EACH] 85.0900 12167.87]
630-80343 Const Traf Sign (C) 8.000 EACH] 96.4300 771.44]
630-80348 Const Info Sign 4.000 EACH] 113.4500 453.80]
630-80355 Port Mesg Panel 4.000 EACH] 4538.0800 18152.32]
630-80358 Flash Arrow Panel (C Ty) 6.000 EACH] 850.0900 5100.54]
630-80360 Drum Channel Dev 300.000 EACH] 56.7300 17019.00]
630-80370 Conc Barrier (Temp) 1600.000 LF | 60.3100 96496 .00]
630-80380 Traffic Cone 200.000 EACH] 13.6100 2722.00]
630-85010 Impact Atten (Temp) 3.000 EACH] 2557.0300 7671.09]

| |
SECTION TOTALS | $ 6,498,944 _05]
—————————————————————————————————————————————————————— e

|

$ 6,498,944 .05]




